EXHIBIT B
SANTA CRUZ COUNTY REGIONAL TRANSPORTATION COMMISSION
STATE ROUTE 1 WIDENING /7 HOV PROJECT

Nolte Associates, Inc.

SCHEDULE OF FEES - PA/ED PHASE 1
Amendment #1 - March 31, 2004

Firm (DBE = %) Fee Estimate
Nolte Associates, Inc. $ 752,960
The HNTB Companies $ 624,063
the beals group $ =
GeoCADD Surveys * |s 144,506
LCW Consulting $ 16,049
Parikh Consultants * s 14,234
Worldwide Survey $ 10,000
Wilbur Smith Associates (WSA) $ 153,997
Water Resources Engineering/Consultanting (WRECO) * s 16,150
Parsons Transportation Group $ 531,627
Biosearch (included in Morro Group)
Far Western Anthropological Research Group, Inc. $ 308,793
Foothill Resources, LTD * | 130,447
JRP Historical Consulting Services $ 141,657
Morro Group * |s 55,835
Robert Dundas (included in Parsons)
Terry A Hayes Associates, LLC (TAH) * |s 8,409
Public Affairs Management (PAM) $ 76,273
Mark Thomas $ 40,000
TOTAL FEE ESTIMATE $ 3,025,000
PHASEIDBE FEE = $369,581 (12.2%)
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EXHIBIT B
STATE ROUTE 1 WIDENING/HOV PROJECT
SANTA CRUZ COUNTY REGIONAL TRANSPORTATION COMMISSION

Nolte Associates, Inc.

SCHEDULE OF FEES - PA/ED PHASE II
Amendment #1 - March 31, 2004

Firm (DBE =% Phase 11

Nolte Associates, Inc. $ 861,969
The HNTB Companies $ 791,636
the beals group $ 59,480
GeoCADD Surveys * s -

LCW Consulting $ 11,564
Parikh Consultants * s 99,608
Wotldwide Survey $ 70,379
Wilbur Smith Associates (WSA) $ 320,200
Water Resources Engineering/Consultanting (WRECO) * s 94,876
Parsons Transportation Group $ 881,792
Biosearch (included in Morro Group)
Far Western Anthropological Research Group, Inc. $ 35,827
Foothill Resources, LTD * $ 10,033
JRP Historical Consulting Services $ 18,366
Morro Group * s 53,295
Robert Dundas (included in Parsons)

Terry A Hayes Associates, LLC (TAH) * s 27,428
Public Affairs Management (PAM) $ 144,285
Mark Thomas -
Contingency $ 19,262
TOTAL FEE ESTIMATE $ 3,500,000

PHASE II DBE FEE = $285,240 (8.15%)
PROJECT TOTAL DBE FEE = $654,821 (10.0%)

Amendment #1 Adjustments | Phase II Costs
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