


Highway 1 Soquel to Morrissey Auxiliary Lane Project
Administrative Draft to FONSI Cost Proposal

Summary by Task

SUMMARY BY TASK Hours ESTIMATED BUDGET

Task 1 Project Management 165 $20,834.60

Task 9 Prepare & Approve Final Environmental Document $102,130.35

Task 9a Organize Comments 0 $0.00
Task 9b Respond to Comments, Identify Preferred Alternative 305 $37,453.36
Task 9c Agency Coordination: Sec. 7, 404 42 $5,783.41
Task 9d Prepare Administrative FED, Revise to "Street-ready" Final ED 427 $50,918.06
Task 9e Availibility, Print/Distribute FED, Newsletter 64 $6,458.27
Task 9f Notice of Determination/Finding of No Signficant Impacts 12 $1,517.25

Other Direct Costs - Reproduction, Photos, Postage & Travel $8,031.40

TOTAL $130,996.35
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